

**DRIFTON**  
**ABANDONED MINE LAND RECLAMATION PROJECT**  
**BID PROPOSAL FORM**

<u>DESCRIPTION OF WORK</u>	<u>QUANTITY</u>	<u>UNIT PRICE</u>	<u>EXTENDED PRICE</u>
<b><u>"LUMP SUM" ITEMS:</u></b>			
Unclassified Excavation	31,984 Cu. Yds.	@ \$ _____	= \$ _____
Mobilization		Lump Sum	= \$ _____

SUBTOTAL, LUMP SUM ITEMS..... \$ \_\_\_\_\_ = \$ \_\_\_\_\_

**"VARIABLE QUANTITY" ITEMS:**

Silt Fence, Type A	1,400 Lin. Ft.	@ \$ _____	= \$ _____
Silt Fence, Type B	200 Lin. Ft.	@ \$ _____	= \$ _____
Staked Haybales	400 Each	@ \$ _____	= \$ _____
Sediment Control Logs (12" Dia.)	400 Lin. Ft.	@ \$ _____	= \$ _____
Erosion Control Blanket	1,200 Lin. Ft.	@ \$ _____	= \$ _____
Riprap, Class I Limestone	700 Tons	@ \$ _____	= \$ _____
Riprap, Class II Limestone	100 Tons	@ \$ _____	= \$ _____
French Drain	100 Lin. Ft.	@ \$ _____	= \$ _____
Crushed Limestone	75 Tons	@ \$ _____	= \$ _____
Pipe, 24" Dia. Corr. PE (N-12)	40 Lin. Ft.	@ \$ _____	= \$ _____
Concrete Grout	15 Cu. Yds.	@ \$ _____	= \$ _____
Dolomitic Lime	24 Tons	@ \$ _____	= \$ _____
Commercial Fertilizer (13-13-13)	2.25 Tons	@ \$ _____	= \$ _____
Seeding	6 Acres	@ \$ _____	= \$ _____
Mulching	12 Tons	@ \$ _____	= \$ _____
Gate	1 Each	@ \$ _____	= \$ _____

SUBTOTAL, VARIABLE QUANTITY ITEMS..... \$ \_\_\_\_\_ = \$ \_\_\_\_\_

TOTAL CONTRACT BID PRICE..... \$ \_\_\_\_\_

(For evaluation of bids only)

\_\_\_\_\_  
Contractor

By: \_\_\_\_\_

Date: \_\_\_\_\_